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MOBILEHOME PARK
UTILITY CONVERSION PROGRAM AGREEMENT

This Mobilehome Park Conversion Program Agreement (“Agreement”) is made and entered into

by and between (“MHP
Owner/Operator”), a organized and existing under the laws of the
state of , and the Utility, “Liberty Utilities (CalPeco

Electric) LLC” (“Liberty Utilities” or “Utility”), a corporation organized and existing under the laws
of the state of California. MHP Owner/Operator and Liberty Utilities may be individually referred
to as a “Party” and collectively as the “Parties.”

RECITALS

WHEREAS, Liberty Utilities offers a ten-year program under the direction of the California Public
Utilities Commission (“CPUC” or “Commission”) pursuant to Decision 20-04-004 whereby
master-metered/submetered mobilehome parks (“MHP”) may elect to convert to direct utility
service, with costs for “to-the-meter” and “beyond-the-meter” work to be borne by Liberty
Utilities (MHP Program).

WHEREAS, MHP Owner/Operator desires to convert the master-metered/submetered utility
system(s) in its MHP to direct service from Liberty Utilities under the MHP Program.

In accordance with the foregoing premises, the Parties agree as follows:

General Description of Agreement

1.1. This Agreement is a legally binding contract. The Parties agree to be bound by the terms
and conditions set forth herein, incorporated herein by reference, and the requirements of
Rule 23 (“MHP Rules”). This Agreement and the MHP Rules shall govern the conversion
of the entire private electric distribution system servicing the MHP to direct Liberty Utilities
electric distribution and service, including all Mobilehome Spaces (MH-Space), common
areas, permanent buildings, and/or structures that currently have utility service.

Utility service to be converted to direct Liberty Utilities service:
Electric Only

1.2. Prior to signing this Agreement, the MHP Owner/Operator would have already submitted
the California Public Utilities Commission’s (CPUC’s or Commission’s) “Form of Intent” and
the MHP Application (Form 14-0700), and continue to be bound by the terms set forth in
those documents.

1.3. The number of MHP-Spaces that will be eligible for conversion to direct Utility service
under the MHP Program (both “To-the-Meter” and “Beyond-the-Meter”) shall be equal to
the number of occupied residential MHP-Spaces permitted by the California Department of
Housing and Community Development or its designated agency, within the MHP that
currently receives a discount under the current qualifying mobilehome rate schedule and
the number of unoccupied residential MHP-Space permitted by the California Department
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of Housing and Community Development or its designated agency, that are designated on
the MHP Application that are currently able to receive electric and/or gas service from the
existing master metered/submeter system (Legacy System).

The MHP Owner/Operator must provide the following documents with the MHP Agreement
pursuant to MHP Program criteria in MHP Rules: (1) proof that the MHP has a valid
operating license from the governmental entity with relevant authority; (2) if the MHP is
operated on leased real property, proof that the land lease will continue for a minimum of
20 years from the time that the MHP Agreement is executed by Liberty Utilities; and (3)
declaration under penalty of perjury/affirmation that the MHP is not subject to an
enforceable condemnation order or to pending condemnation proceedings (See
Attachment A).

This Agreement conforms to Decision 20-04-004 (D.20-04-004) and has been approved
by the CPUC for use between Liberty Utilities and the MHP Owner/Operator. The terms
and conditions of this Agreement may not be waived, altered, amended or modified,
except as authorized by the CPUC. This agreement at all times shall be subject to such
modifications as the California Public Utilities Commission may direct from time to time in
the exercise of its jurisdiction.

Representations

2.1.

2.2.

2.3.

2.4.

Each Party agrees to the terms and conditions of the MHP Program as stated in this
Agreement, the MHP Application and MHP Rules. All tariffs associated with this Program
may be amended from time to time, subject to CPUC approval.

Each person executing this Agreement for the respective Parties expressly represents and
warrants that he or she is authorized to act as signatory for such Party in the execution of
this Agreement.

Each Party represents that: (a) it has the full power and authority to execute and deliver
this Agreement and to perform its terms and conditions; (b) the execution, delivery and
performance of this Agreement has been duly authorized by all necessary corporate
entities; and (c) this Agreement constitutes such Party’s legal, valid and binding obligation,
enforceable against such Party in accordance with its terms.

Each Party shall (a) exercise all reasonable care, diligence, and good faith in the
performance of its duties pursuant to this Agreement; and (b) carry out its duties in
accordance with applicable regulations, laws, City and County ordinances and recognized
professional standards.

Submittal of Agreements and Documents

3.1.

Upon receipt of the Agreement, the MHP Owner Operator will have thirty (30) days to sign
and submit the Agreement to Liberty Utilities.
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If requested by either party, a post engineering meeting can be requested prior tothe
signing of the Agreement to resolve any outstanding issues and concerns, and/or to
review the reasonableness of the Contractor’s bid to perform the “Beyond-the-Meter” work.
Liberty Utilities and the Commission encourage consultation and coordination between
parties to ensure efficiency and avoid unnecessary (and non-reimbursable) costs. Liberty
Utilities reserves the right to withdraw the MHP space approval for the MHP, and may, at
its option, remove or place the MHP in the back of the queue of the pre- selected MHPs as
specified in Section 10 of this Agreement.

3.2.1. If Liberty Utilities and the MHP Owner/Operator fail to agree upon the qualifications
of the contractor selected to perform “Beyond the Meter” work, the CPUC’s Safety
and Enforcement Division (SED) will be consulted to resolve the dispute.

3.2.2. The Contractor shall be selected based on the “most cost-effective option”. Liberty
Utilities reserves the right to review the reasonableness of bids for “Beyond the
Meter” work that are received by the MHP Owner/Operator. Liberty Utilities and the
CPUC encourage consultation and coordination between parties to ensure
efficiency and avoid unnecessary (and non-reimbursable) costs. In all instances,
the work performed by the Contractor must comply with applicable regulations,
laws, ordinances, and recognized professional standards, and such work must be
approved by the applicable governing inspection authority(ies).

3.2.3. The MHP Owner/Operator understands and agrees that neither Liberty Ultilities'
consultation and coordination with the MHP Owner/Operator regarding the
selection of a Contractor, nor its review of bids or other pricing terms, constitutes
an endorsement by Liberty Ultilities of said Contractor or its work. Further, the MHP
Owner/Operator understands and agrees that Liberty Utilities makes no guarantee
or warranty, either expressed or implied, with respect to the Contractor's work. The
MHP Owner/Operator understands and agrees that Liberty Utilities will not be liable
for any claims related to “Beyond the Meter” facilities, including but not limited to
claims related to the planning, design, construction and/or maintenance of such
facilities, and the MHP Owner/Operator agrees to indemnify, defend and hold
harmless Liberty Utilities and its officers, directors, employees and/or agents from
and against any such claims.

Agreements and documents shall be mailed to:

Mobilehome Park Utility Conversion Program
Liberty Utilities (CalPeco Electric) LLC

933 Eloise Avenue

South Lake Tahoe, CA 96150
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Contractor selected by the MHP Owner/Operator to Perform “Beyond-
the-Meter” Work

4.1. MHP Owner/Operator shall select a qualified, licensed contractor to perform “Beyond-the-
Meter” work to MH-Spaces and shall consult and coordinate with Liberty Utilities on such
selection. The MHP Owner/Operator shall provide in Attachment B, attached hereto and
incorporated herein, information about the selected contractor.

MHP Owner/Operator Responsibilities

5.1. The MHP Owner/Operator will continue to have sole responsibility for compliance with all
applicable laws governing mobilehome parks and compliance with the MHP’s own Rules
and Regulations.

5.2. Easements

5.2.1. The MHP Owner/Operator shall provide or assist in obtaining rights-of-ways or
easement as required by the Utility’s Distribution and Service Extension Rules (Rule
15 & 16) and D.20-04-004.

5.2.2. Liberty Utilities shall at all times have the right to enter and leave the Park for any
purpose connected with the furnishing of electric service (meter reading,
inspection, testing, routine repairs, replacement, maintenance, emergency work,
etc.) and the exercise of any and all rights secured to it by law, and under all
applicable Liberty Utilities tariffs.

5.3. Engineering and Planning — Electric Distribution System

5.3.1. The “Beyond-the-Meter” electrical system shall be designed to meet applicable
code and regulatory requirements of any inspecting agency for installation of
service equipment. Required permits must be obtained and shall be available for
inspection by Liberty Utilities.

5.3.2. Liberty Utilities will normally design and install a single phase, 120/240 volts, 100
ampere electric meter service equipment at each individual MHP-Space. Any
requests for service modifications beyond the 100-ampere electric service or
relocations beyond what is being provided by the MHP Program will be handled
under Liberty Ultilities’ current Rules and Tariffs.

5.4. Engineering and Planning — General

5.4.1. MHP Owner/Operator shall ensure that any proposal for Beyond-the-Meter work
prepared or received by the MHP Owner/Operator is based on a full knowledge of
all conditions that would affect the cost and conduct of the conversion. The MHP
Owner/Operator shall inform itself fully and convey to all potential Contractors and
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to Liberty Utilities the physical conditions at the work site, including as applicable,
potential cultural sites, potential environmental issues, subsurface geology, borrow
pit conditions and spoil disposal areas; the availability, location and extent of
construction and storage area and other facilities or structures above and below
ground; necessary safety precautions and safeguards; dimensions not shown on
drawings; the extent of established lines and levels. MHP Owner/Operators who
fail to disclose potential issues during the design phase risk removal from the
program by Liberty Utilities.

5.4.2. MHP Owner/Operator will at all times own and is responsible for the “Beyond- the-
Meter” utility service facilities.

5.4.3. Requests for service entrance relocations, rearrangements and upgrades not
covered by the MHP Program can be made by the MHP Owner/Operator and such
modifications and additional incremental costs, will be the sole responsibility of the
MHP Owner/Operator. Liberty Utilities will process such requests under current
applicable tariffs. Such requests for “To-the-Meter” services may require a
separate service extension contract and shall be done in accordance with the
effective service extension tariff. To the extent not covered by separate contract,
costs for such requests are shown in Attachments C, D and E, attached hereto and
incorporated herein. All costs not covered by the MHP Program must be paid in full
to Liberty Utilities prior to or with the submittal of the MHP Agreement in order for
the construction phase to begin.

Liberty Utilities will include with the MHP Program additional reasonable services
for common use areas within the MHP that will be served under commercial rate
schedules. For common areas, Liberty Utilities will terminate its service facilities at
a location as close as possible to the exterior of the building/structure nearest to
the Liberty Utilities’ main distribution facilities. Moreover, the selected location shall
be as close as practicable to the existing service delivery point(s); however, some
flexibility in the construction approach is necessary to address various situations
that exist in current installations. Liberty Utilities will not provide the service panel
and “Beyond-the-Meter” reimbursements for these common area services.
Requests for additional common use area meters and services, including services
for recreational vehicles (RV) spaces that are not provided by the MHP Program
but are approved by Liberty Utilities, will be designed under the guidance of the
Service Relocation and Rearrangement provisions of Liberty Utilities’ Rules. The
MHP Owner/Operator will be responsible for such charges, which shall be listed in
Attachment B and C of this Agreement.

5.4.3.1.The MHP Owner/Operator, or its representative, is responsible to collect any and
all fees associated with “To-the-Meter” service modifications that are not covered
by the MHP Program that were requested on behalf of the MH-Owner and due to
Liberty Utilities under the current Rules and Tariffs and forward those payments to
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Liberty Utilities.

5.4.3.2.“Beyond-the-Meter” service modifications that are not covered by the MHP

Program, including installation costs that exceed the most cost- effective option
(e.g. alternate routes or below ground installations), will not be eligible for
reimbursement from Liberty Utilities.

5.4.3.3.Any requests for service entrance relocations, rearrangements and upgrades that

54.4.

54.5.

occur after the design and engineering phase has been completed will result in a
change order that may require redesign and/or re-engineering. Additional
redesigning and/or re-engineering costs will not be eligible for reimbursement from
Liberty Utilities.

The MHP Owner/Operator shall keep any worksite(s) free of debris, obstructions,
landscape, and temporary facilities prior to the initiation of work by Liberty Utilities
and/or the contractor. Temporary facilities may include, but is not limited to,
storage sheds, decks, awning, car ports, or any facility that is not normally provided
by the MHP. Relocation or removal of such items will not be eligible for
reimbursement from Liberty Utilities.

The MHP Owner/Operator will continue to own, maintain and be responsible for
facilities located within the Park’s common area, such as the office, clubhouse,
laundry facilities, streetlights, etc., and their associated “Beyond-the-Meter”
facilities. Liberty Utilities meters will be installed to serve these facilities. MHP
Owner/Operator will be responsible payment of Liberty Utilities’ bills associated
with such meters. Additional facilities that may be requested (e.g. streetlight
fixtures) and associated energy charges for the common area facilities will be
based on the applicable tariff and will not be eligible for reimbursement from Liberty
Utilities.

5.5. Existing Distribution System (Legacy System)

5.5.1.

5.5.2.

The MHP Owner/Operator must continue to operate and maintain the existing
master-meter/submeter system (“Legacy System”) and continue to provide utility
service to the MHP residents until cutover to the new direct Liberty Utilities service
system. At all times, the Legacy System will remain the property and responsibility
of the MHP Owner/Operator, including ongoing maintenance, notification, post
construction removal (if required, including above ground facilities, i.e., submeters
and risers) and related permitting, decommissioning and any environmental
remediation.

Liberty Utilities shall not remove the existing legacy system unless necessary, and
the system shall be abandoned in place. Liberty Utilities shall isolate the new and
existing legacy systems. Liberty Utilities shall not incur any expenses associated
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with the removal or retirement of the existing system under the MHP Program.
Should removal of the sub-metered distribution system be necessary to complete
the conversion to direct utility service from Liberty Utilities, such costs may, at
Liberty Utilities' discretion, be included in the MHP Program if it is necessary and
can be done so efficiently.

5.6. Permits

5.6.1. Except for the routine, ministerial construction permits to be acquired by Liberty
Utilities pursuant to Section 6 of this Agreement, the acquisition of all other permits
will be the responsibility of the MHP Owner/Operator. This includes, but not limited
to the following:

Environmental and governmental agency permits.

Caltrans permits.

Railroad permits.

HCD and/or local City and County building permits for electric service work
necessary to install new service delivery facilities including, but not limited
to, gas house lines, electric meter pedestals, and terminations.

¢ Permits for the abandonment of the Legacy System.

The work performed by the MHP Owner/Operator’s Contractor will include
submittal of permits associated with all “Beyond the Meter” work for the agency
with jurisdictional authority and such permits will be reimbursable under the MHP
Program. Permitting costs related to the abandonment of the Legacy System will
not be reimbursable under the MHP Program and are the responsibility of the MHP
Owner/Operator.

Liberty Utilities may assist the MHP Owner/Operator in preparation and submittal
of all other permit applications, but construction permits not covered by Liberty
Utilities will be paid by the MHP Owner/Operator.

5.7. Environmental, Endangered Species and Cultural Resources Review

5.7.1. Any environmental, endangered species and cultural resources remediation, or
other resolution of environmental issues, and the costs associated with those
efforts, are the sole responsibility of MHP Owner/Operator and must be addressed
as required by the agency with jurisdictional authority. No utility shall assume any
remediation responsibility and utility ratepayers shall bear no costs associated with
any required remediation.

5.7.2. Any environmental, endangered species and cultural resources issues that are

identified during the conversion will result in the immediate suspension of work at
the MHP. The MHP Owner/Operator shall resolve these issues prior to work

(14-0710.v3.01/21 BPDI) 7 8800-1000-400-0003



" Liberty

MOBILEHOME PARK
UTILITY CONVERSION PROGRAM AGREEMENT

resuming at the MHP. MHP Owner/Operator may be granted additional time by
Liberty Utilities to resolve environmental, endangered species and cultural
resources issues prior to completing the conversion, however, such time will not
exceed the period of the MHP Program, unless approved by the CPUC.

5.8. Outreach and Education

5.8.1. The MHP Representative will be the liaison for the MHP Owner/Operator and will
be responsible for relaying project information to MHP Residents and to Liberty
Utilities. The MHP Representative shall provide status updates to the MHP
Owner/Operator and the MHP Residents from Liberty Utilities and provide timely
status updates from contractor and MHP Owner/Operator to Utility.

5.8.2. All costs associated with the MHP Representative in performing the duties
associated with the Program will be the responsibility of the MHP Owner/Operator
and will not be reimbursable from the MHP Program.

5.8.3. The MHP Representative shall be the central point of contact for all outreach,
marketing and communication notices regarding the MHP Program that are
intended for the MHP residents. The MHP Representative shall distribute the
information to the residents in a timely manner in accordance to MHP’s Rules and
Regulations.

5.8.4. The MHP Owner/Operator must allow Liberty Utilities to directly contact the MHP
residents during the project regarding the MHP Program, account setup and other
utility programs. As stated in Section 7.1 of the MHP Application, if the MHP
Owner/Operator did not provide a complete list of MH residents with contact
information with its submittal of the MHP Application, it must do so with the
submission of the MHP Agreement - Attachment A. The list shall consist of a
complete list of current residents for each space in the MHP, including name,
address or space number, mailing address if different than physical address of unit,
home phone number, cell phone number, email address, and other contact
information.

5.8.5. The MHP Representative shall ensure that the contractor works with Liberty
Utilities and keeps the MHP residents informed of the status of the “Beyond-the-
Meter” work. Communications will include notices such as temporary outages,
detours or street closures. The MHP Representative will also ensure that such
notices will remain consistent with Liberty Utilities communications and be
distributed in a timely manner.

5.9. Construction
5.9.1 Construction of the conversion project may commence after compliance with

Section D.3.b of the MHP Rules. Prior to signing the Mobilehome Conversion
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5.9.2.

5.9.3.

Program Agreement, each MHP Owner/Operator, in consultation and coordination
with Liberty Ultilities, shall select and hire a qualified licensed Contractor to perform
all necessary “Beyond-the-Meter” construction, and/or electrical work consistent
with Section 4 of this Agreement. The MHP Owner/Operator shall assure its
Contractor shall work with the MHP Representative to pre-notify and coordinate all
work with Liberty Utilities and other affected Parties to ensure that the project is
completed in a timely and cost-efficient manner with the least inconvenience to
MHP residents.

The MHP Owner/Operator shall work cooperatively with Liberty Utilities to resolve
various construction issues that may arise during the project, such as providing an
acceptable site for construction yard for Liberty Utilities materials and equipment
during the project.

Construction of the conversion project may commence upon: 1) the satisfactory
resolution of any environmental, endangered species and/or cultural issues; 2)
procurement of all required permits; and 3) payment for any requested service
relocations, rearrangements and upgrades not covered by the MHP Program, as
discussed in Section 10 of this Agreement; and 4) the execution of the MHP
Agreement.

MHP Owner/Operator shall assure that its contractors are aware of and abide by
all safety requirements described in Section 7 of this Agreement.

5.10. Cutover / Completion of Conversion

5.10.1.

5.10.2.

5.10.3.

5.10.4.

Prior to cutover, all jurisdictional authorities must inspect and approve installation
of the “Beyond-the-Meter” work.

Cutover cannot occur until Liberty Utilities is satisfied that 24-hour access is
available to all utility facilities. Where such access may be restricted due to fencing
or locked gating, the MHP Owner/Operator or the owner of the individual MH-
Spaces shall provide a utility approved locking device with a utility keyway. Where
electronic gates may be involved, the gate will be fitted with a key switch, with
utility keyed keyway, which may activate the controller.

The MHP Owner/Operator is responsible for discontinuing MHP utility service to all
qualifying MH-spaces no later than 90 days after Liberty Utilities is ready to cutover
all qualifying MH-spaces to direct Utility service.

If requested by Liberty Utilities, the MHP Owner/Operator shall require the
Contractor to be available to perform joint cutover with Liberty Ultilities for the
individual services within the MHP.
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5.10.5. If requested by Liberty Utilities, the MHP Owner/Operator shall require Contractor

to be available perform joint cutover with Liberty Utilities for the individual services
within the MHP.

5.10.6. Upon cutover to the new distribution system, the MHP Owner/Operator will take

ownership of all “Beyond-the-Meter” facilities and will be responsible for all
maintenance associated with the facilities.

6. Utility’s Responsibilities

6.1. Engineering and Planning

6.1.1.

Liberty Utilities will design and install the new “To-the-Meter” electric distribution
and service system for the MHP to meet current Liberty Utilities design standards
and applicable codes, regulations and requirements based on the most economic,
convenient and efficient service route.

To the extent possible, Liberty Utilities will design and install the new distribution
and service system up to the Service Delivery Point on a “like for like” basis to the
existing system. For example, an existing 200 ampere overhead electric service
will be replaced with a 200 ampere overhead electric service. If both electric and
gas are requested to be replaced and electric service is provided overhead, Liberty
Utilities will have the option to offer underground electric service if it is cost
effective to do so.

Liberty Utilities will prepare a preliminary design package for the new electric
and/or gas system and prepare all necessary land rights documents.

Liberty Utilities will consult with the MHP Owner/Operator to identify the location of
each electric meter and any protection required for the metering service
equipment. Liberty Utilities will have the final approval of the location of the meter.

Liberty Utilities will include with the MHP Program additional reasonable services for
common use areas within the MHP that will be served under commercial rate
schedules.

Liberty Utilities will design and install the “To-the-Meter” facilities to accommodate
a service equivalent to the existing service. If the existing electric service is less
than 100 amperes, the Liberty Utilities will design and install “To-the-Meter”
facilities to accommodate 100 ampere service as part of the MHP Program.

With the exception of the 100 ampere minimum electric service, any requests for
service upgrades or relocations beyond what is being provided by the MHP
Program will be handled under Liberty Utilities’ current Rules and Tariffs.
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6.1.7.

If applicable, Liberty Utilities will design and install a natural gas service line at

each individual MH-Space to deliver sufficient volume at Liberty Utilities’ standard
delivery.

Vacant MH-Spaces will receive a stub but will not be connected to a “Service

Delivery Point” during the MHP program. When a previously vacant space
becomes occupied subsequent to cutover, a line extension contract will be required

to extend service per normal line extension rules (Rule 16).

Permits

6.2.1.

6.2.2.

Liberty Utilities will acquire routine, ministerial construction permits, suchas
encroachment permits necessary for trenching within public rights-of-way.

Liberty Utilities will review all permits prior to construction. No work will be
performed by Liberty Ultilities or the Contractor under the MHP Program until the
MHP’s Owner/Operator and/or Liberty Utilities obtains the required permits.

Environmental and Cultural Resources Review

6.3.1.

Liberty Utilities shall conduct a “desktop” environmental, endangered species and
cultural resources review of the proposed work at the MHP. If such review
indicates any environmental, endangered species and cultural resources issues,
Liberty Utilities will immediately suspend of work at the MHP. Liberty Utilities will
not resume work until it has received authorization from appropriate experts and/or
agency with jurisdictional authority. Liberty Utilities assumes no remediation
responsibility or liability. Costs for remediation are not eligible for reimbursement
from the MHP Program.

Qutreach and Education

6.4.1.

6.4.2.

Liberty Utilities will work with the MHP Owner/Operator and/or the MHP
Representative on outreach and education to MHP residents.

During the construction phase, Liberty Utilities will work with the MHP
Representative to keep the MHP residents informed of the status of the project,
including notice of temporary outages, detours or street closures, and other issues
related to the project. Information provided by Liberty Utilities will include, but is not
limited to, “transition kits” for the MHP residents with information about construction
work impacts, timing, account setup instructions, utility programs and services such
as California Alternate Rate for Energy (CARE), medical assistance program,
energy. Liberty Ultilities will work with the MHP Representative to ensure all notices
and project information is communicated and distributed in a timely manner.
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6.4.3.

Liberty Utilities will manage communications with the Commission, California
Department of Housing and Community Development (HCD), other utilities, local
government, local media, and other parties, as necessary, regarding the MHP
Program activities.

Construction

6.5.1.

6.5.2.

6.5.3.

6.5.4.

Liberty Utilities will install, or select a qualified licensed contractor to install the new
“To-the-Meter” electric and/or gas distribution systems that will meet all current
electric and/or gas design standards, applicable codes, regulations and
requirements. Facilities and services installed will be based on the agreed upon
design.

Liberty Utilities will consult and coordinate conversion activities with other utilities
that may also serve the MHP, including municipal utilities, water, cable and
telecommunication providers, to ensure efficiency and avoid unnecessary
disruption and/or costs.

Utility may commence conversion after compliance with Section D.3.b of the MHP
Rules. Liberty Utilities may elect to wait until the MHP Owner/Operator can
demonstrate construction of the “Beyond-the-Meter” facilities have been
substantially completed, such facilities have been approved by the governing
inspection authority and Liberty Utilities receives a copy of any inspection report or
verification to begin construction. Liberty Utilities may also commence construction
if the MHP Owner/Operator has coordinated an acceptable construction schedule
that is approved by Liberty Utilities and/or as scheduling and availability permits.

Liberty Utilities shall not remove the existing legacy system, unless necessary and
the system shall be abandoned in place and Liberty Utilities shall isolate the new
and existing legacy systems. Liberty Utilities shall not incur any expenses
associated with the removal or retirement of the existing system under the
conversion program. Should removal of the legacy distribution system be
necessary to complete the conversion to direct utility service from Liberty Utilities
such costs may, at Liberty Ultilities’ discretion, be included in the MHP Program if it
is necessary and can be done so efficiently.

Cutover / Completion of Project

6.6.1.

6.6.2.

Liberty Utilities will own, operate, and maintain all “To-the-Meter” electric
distribution and service systems within the MHP. Upon completion of the
conversion, the facilities will be managed under and subject to Rule 15 and Rule
16 and other applicable tariffs.

If necessary, Liberty Ultilities will coordinate with the Contractor to jointly meet to
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6.6.3.

6.6.4.

6.6.5.

6.6.6.

6.6.7.

Safety

perform joint cutover with Liberty Utilities for the individual services within the MHP.

Liberty Utilities will reimburse the MHP Owner/Operator for all qualifying “Beyond-
the-Meter” work as summarized in Attachment C.

Existing MHP residents within the MHP will be converted to direct Liberty Utilities’
service and will be served under existing Liberty Utilities’ tariffs. At the time of the
initial service cut-over, fees associated with new customer credit checks and
service deposits will be waived. However, as with other residential customers,

MHP residents will still be subject to discontinuance of service provisions per
Liberty Utilities’ Discontinuance and Restoration of Service Rule (Rule No. 11).
After the service cutover is completed and MHP residents have established their
Liberty Utilities’ accounts, all new MHP residents will be subject to all existing credit
requirements and deposits applicable to all Liberty Utilities’ residential customers.

Existing MHP residents who participate in the CARE and/or the Family Electric
Rate Assistance (FERA) programs through the MHP master-metered/submetered
distribution system and become a customer of Liberty Utilities through the MHP
Program will be deemed grandfathered into the respective program without having
to recertify or reapply as long as the name of the customer for the new service
account matches the name of the CARE/FERA participant. This will be a one-time
exception to the respective CARE/FERA Rules at the time of the service
conversion.

Existing MHP residents who receive medical baseline allowances through the MHP
master-metered/submetered distribution system and become a customer of Liberty
Utilities through the MHP Program will be deemed grandfathered and will continue
to receive the same medical baseline allowances without having to recertify or
reapply as long as the participant who is receiving the medical baseline allowance
still lives at the residence. This will be a one-time exception to the Medical Baseline
Rules at the time of the service conversion.

Liberty Utilities or its contractor shall de-energize and disconnect the Legacy
System once cutover is completed to ensure safety of the disconnected system.

7.1. IMPORTANCE OF SAFETY: The Parties recognize and agree that safety is of paramount

importance in the implementation of the MHP Program and Parties are responsible for
performing the work in a safe manner. Parties shall plan and conduct the work, and shall
require all contractors and subcontractors to abide by all safety requirements incorporated
herein and to perform their portion of the work, in accordance with all applicable local,
state and federal rules, regulations, codes, and ordinances to safeguard persons and
property from injury. The MHP Owner/Operator shall require its Contractor to provide
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necessary training to its employees and Subcontractors to inform them of the foregoing
safety and health rules and standards. Should Liberty Utilities at any time observe the
contractor, or any of its subcontractors, performing the work in an unsafe manner, or in a
manner that may, if continued, become unsafe, then Liberty Utilities shall have the right
(but not the obligation) to require the MHP Owner/Operator to stop contractor’'s work
affected by the unsafe practice until contractor has taken corrective action so that the work
performance has been rendered safe.

Regulations and Conduct of Work: MHP Owner/Operator shall assure that its contractor
plans and conducts the work to safeguard persons and property from injury. MHP
Owner/Operator shall direct the performance of the work by its contractor in compliance
with reasonable safety and work practices and with all applicable federal, state, and local
laws, rules, and regulations, including but not limited to "Occupational Safety and Health
Standards" promulgated by the U.S. Secretary of Labor and the California Division of
Occupational Safety and Health, including the wearing of "hard hats" at the worksite if
applicable. Work in areas adjacent to electrically energized facilities shall be performed in
accordance with said practices, laws, rules, and regulations. Liberty Utilities may
designate safety precautions in addition to those in use or proposed by contractor. Liberty
Utilities reserves the right to inspect the work and to halt construction to ensure
compliance with reasonable and safe work practices and with all applicable federal, state,
and local laws, rules, and regulations. Neither the requirement that contractor working on
behalf of the MHP Owner/Operator follow said practices and applicable laws, rules, and
regulations, nor adherence thereto by contractor, shall relieve MHP Owner/Operator of the
sole responsibility to maintain safe and efficient working conditions.

Additional Precautions: Upon Liberty Utilities’ request, the MHP Owner/Operator shall
require its contractor to provide certain safeguards not in use but considered necessary
and if contractor fails to comply with the request within a reasonable time, Liberty Ultilities
may provide the safeguards at MHP Owner/Operator’s expense. Failure to comply with
safety precautions required by Liberty Utilities may result in termination of the Agreement
for cause.

Parties will immediately notify each other regarding safety and hazardous conditions that
may cause harm to Liberty Utilities personnel, MHP Owner/Operator, contractors,
subcontractors, MHP residents, and/or the general public. Upon notice, the responsible
party shall investigate the potential safety hazard, and if necessary, take actions to remedy
the situation.

The MHP Owner/Operator shall be responsible for notifying local emergency services, if
required, about pending road closures or detours that may affect life safety and services to
the MHP and MHP residents.
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Delay and Suspension of Work

8.1. Suspension of Work by Liberty Utilities: Liberty Ultilities reserves the right to suspend the
work under the MHP Conversion Program to serve the needs of the greater public.

8.2. Notification of Delays: MHP Owner/Operator shall cause contractor to promptly notify
Liberty Utilities in writing of any impending cause for delay that may affect Liberty Utilities
schedule. If possible, Liberty Utilities will coordinate and assist contractor in reducing the
delay.

8.3. Delays by MHP Owner/Operator: No additional compensation or other concessions will be
allowed to the MHP Owner/Operator for expenses resulting from delays for which MHP
Owner/Operator is responsible. If, in Liberty Ultilities’ opinion, the delay is sufficient to
prevent MHP Owner/Operator's compliance with the specified schedule, MHP
Owner/Operator shall accelerate the work by overtime or other means, at MHP
Owner/Operator’s expense, to assure completion on schedule.

Termination

9.1. Either Party may, at its option, terminate upon 30-day written notice to the other Party.

9.1.1. Liberty Utilities may cancel or suspend this Agreement for, but not limited to, the
following situations:

9.1.1.1.The failure, refusal or inability of the MHP Owner/Operator to perform the work in
accordance with this Agreement for any reason (except for those reasons that are
beyond MHP Owner/Operator’s control) after receiving notice from Liberty Utilities
and an opportunity to cure and MHP Owner/Operator has failed to do so; provided
however, at Liberty Utilities’ option, safety or security violations may result in
immediate termination; or

9.1.1.2.The failure, refusal, or inability of the MHP Owner/Operator to initiate its
responsibilities under this Agreement within six (6) months of the execution of this
Agreement; or

9.1.1.3.The failure or inability of the MHP Owner/Operator to complete the work and be
ready to receive service from Liberty Utilities within twelve (12) months of the
execution of this Agreement; or

9.1.1.4.A legal action is placed against the MHP Owner/Operator which, in Liberty Utilities’
opinion, may interfere with the performance of the conversion.

9.1.2. If the MHP Owner/Operator terminates the Agreement, the MHP Owner/Operator
will:

(14-0710.v3.01/21 BPDI) 15 8800-1000-400-0003



" Liberty

MOBILEHOME PARK
UTILITY CONVERSION PROGRAM AGREEMENT

9.1.2.1.Reimburse Liberty Utilities for all work and costs incurred prior to the cancellation
that did not result in a direct Liberty Utilities service of an individual MH-Space or
common area. Liberty Utilities’ costs may include, but is not limited to, “To-the-
Meter” labor, material and supplies, (including long lead time materials),
transportation, and other direct costs which Liberty Utilities allocates to such work;
and

9.1.2.2.Not be eligible for reimbursement for any “Beyond-the-Meter” work that did not
result in a direct Utility service of an individual MH-Space; and

9.1.2.3.Repay in full to the Utility any reimbursements paid to the MHP Owner/Operator for
partial work completed by its Contractor.

9.1.3. In the event of termination, Liberty Utilities shall reimburse the MHP
Owner/Operator for services satisfactorily completed prior to the date of
cancellation that resulted in direct Liberty Utilities service which are of benefit to
Liberty Utilities. In no event shall Liberty Utilities be liable for lost or anticipated
profits or overhead on uncompleted portions of the work due to termination.

9.1.4. Cancelled MHP Agreement may, at the Liberty Utilities option, result in the removal
the MHP from the MHP Program and the selection of the next MHP that is on the
waiting list for the MHP Program.

9.1.5. MHP Owner/Operator shall be liable for additional costs to Liberty Utilities arising
from termination. Liberty Utilities may terminate this Agreement, suspend work
and/or the MHP Program if directed to do so by the CPUC. Liability of incomplete
projects will be determined by the CPUC.

10. Costs Covered by the MHP Program and Reimbursement to MHP
Owner/Operator

10.1. All costs incurred by Liberty Utilities to provide “To-the-Meter” facilities for a typical utility
service for each qualifying MH-Space will be covered under the MHP Program.

10.2. Requests for service entrance relocations, rearrangements and upgrades are not covered
under the MHP Program.

10.3. Additional reasonable services for common use areas within the MHP that will be served
under commercial rate schedules are eligible for inclusion in the MHP Conversion
Program and will not provide “Beyond-the-Meter” reimbursements for these common area
services. Liberty utilities will not provide the service panel.

10.4. Liberty Utilities will reimburse the MHP Owner/Operator based on the invoice for the
“Beyond-the-Meter” to be performed by the contractor. The amount that is eligible for
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reimbursement for the “Beyond-the-Meter” work shall not exceed the “Cost Covered by the
MHP Program” amount listed on Attachment C, without prior written approval from Liberty
Utilities. Liberty Utilities will review all invoices received for the “Beyond- the-Meter” work
by the contractor and will reimburse the MHP Owner/Operator for all prudently occurred
and reasonable construction expenditures. The MHP Program will not cover or reimburse
costs for any modification or retrofit of the mobilehome or manufactured home.

10.5. As soon as practicable and after any jurisdictional authorities have inspected and
approved operation of the “Beyond-the-Meter” work, the MHP Owner/Operator may submit
invoices to Liberty Ultilities for “Beyond-the-Meter” work. Invoices submitted shall be
submitted in no less than twenty-five percent (25%) increments based on the number of
converted MH-Space compared to the total number of eligible MH-Spaces at the MHP.
The final reimbursement for the “Beyond-the-Meter” work will be paid to the MHP
Owner/Operator after the final cutover has been completed and the entire MHP has been
converted to direct Liberty Utilities service.

10.6. Invoices shall include a listing of MH-- Spaces that completed the service conversion, and
an itemized list and costs for equipment, materials, and labor for “Beyond-the-Meter”
facilities that are both covered and not covered by the MHP Program.

Nondisclosure

11.1. Neither Party may disclose any Confidential Information obtained pursuant to this
Agreement to any third party, including affiliates of such Party, without the express prior
written consent of the other Party. As used herein, the term “Confidential Information” shall
include, but not be limited to, all business, financial, and commercial information pertaining
to the Parties, customers of either or both Parties, suppliers for either Party, personnel of
either Party, any trade secrets, and other information of a similar nature, whether written or
in intangible form that is marked proprietary or confidential with the appropriate owner’s
name. Without limiting the foregoing, Confidential Information shall also include
information provided by the MHP Owner/Operator regarding the MHP residents.
Confidential Information shall not include information known to either Party prior to
obtaining the same from the other Party, information in the public domain, or information
obtained by a Party from a third party who did not, directly or indirectly, receive the same
from the other Party to this Agreement or from a party who was under an obligation of
confidentiality to the other Party to this Agreement, or information developed by either
Party independent of any Confidential Information. The receiving Party shall use the higher
of the standard of care that the receiving Party uses to preserve its own confidential
information or a reasonable standard of care to prevent unauthorized use or disclosure of
such Confidential Information.

11.2. Notwithstanding the foregoing, Confidential Information may be disclosed to the CPUC

and any governmental, judicial or regulatory authority requiring such Confidential
Information pursuant to any applicable law, regulation, ruling, or order, provided that: (a)
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such Confidential Information is submitted under any applicable provision, if any, for
confidential treatment by such governmental, judicial or regulatory authority; and (b) prior
to such disclosure, the other Party is given prompt notice of the disclosure requirement so
it may take whatever action it deems appropriate, including intervention in any proceeding
and the seeking of any injunction to prohibit such disclosure.

12. Indemnification

12.1.

12.2.

12.3.

MHP Owner/Operator shall indemnify, defend and hold harmless Liberty Utilities, its
officers, directors, agents, and employees, from and against all claims, demands, losses,
damages, costs, expenses, and legal liability connected with or resulting from injury to or
death of persons, including but not limited to employees of Liberty Utilities, MHP
Owner/Operator, Contractor or Subcontractor; injury to property of Liberty Utilities, MHP
Owner/Operator, Contractor, Subcontractor, or a third party, or to natural resources, or
violation of any local, state or federal law or regulation, including but not limited to
environmental laws or regulations, or strict liability imposed by any law or regulation;
arising out of, related to, or in any way connected with MHP Owner/Operator performance
of this Agreement, however caused, regardless of any strict liability or negligence of
Liberty Utilities, whether active or passive, excepting only such claims, demands, losses,
damages, costs, expenses, liability or violation of law or regulation as may be caused by
the active gross negligence or willful misconduct of Liberty Utilities, its officers, agents, or
employees. The MHP Owner/Operator shall indemnify, defend and hold harmless Liberty
Utilities from all causes of action or claims arising from projects which were cancelled by
the MHP Owner/Operator, for which Liberty Utilities shall have no liability. A utility shall
have no liability for the MHP master-meter/submeter systems (referred to as legacy
systems), or the “Beyond-the-Meter” infrastructure installed during conversion, and the
MHP owner will hold harmless, defend and indemnify Liberty Utilities from all causes of
action or claims arising from or related to these systems.

MHP Owner/Operator acknowledges that any claims, demands, losses, damages, costs,
expenses, and legal liability that arise out of, result from, or are in any way connected with
the release or spill of any legally designated hazardous material or waste as a result of the
Work performed under this Agreement are expressly within the scope of this indemnity,
and that the costs, expenses, and legal liability for environmental investigations,
monitoring, containment, abatement, removal, repair, cleanup, restoration, remedial Work,
penalties, and fines arising from the violation of any local, state, or federal law or
regulation, attorney's fees, disbursements, and other response costs are expressly within
the scope of this indemnity.

MHP Owner/Operator shall, on Liberty Utilities’ request, defend any action, claim or suit
asserting a claim covered by this indemnity. MHP Owner/Operator shall pay all costs that
may be incurred by Liberty Utilities in enforcing this indemnity, including reasonable
attorney's fees.
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Compliance with Laws and Regulations

13.1. During the performance of the Work, MHP Owner/Operator, contractor and its
subcontractors, agents and employees shall fully comply with all applicable state and
federal laws and with any and all applicable bylaws, rules, regulations and orders made or
promulgated by any government, government agency or department, municipality, board,
commission or other regulatory body; and shall provide all certificates for compliance
therewith as may be required by such applicable laws, bylaws, rules, regulations, orders,
stipulations or plans.

13.2. MHP Owner/Operator shall require any contractor or subcontractor to whom any portion of
the work to be performed hereunder may be contracted to comply with provisions of this
paragraph, and agrees to save and hold Liberty Utilities harmless from any and all
penalties, actions, causes of action, damages, claims and demands whatsoever arising
out of or occasioned by failure of MHP Owner/Operator and Contractor or a Subcontractor
to make full and proper compliance with said bylaws, rules, regulations, laws, orders,
stipulations or plans.

Governing Law

This Agreement shall be deemed to be a contract made under laws of the State of California
and for all purposes shall be construed in accordance with the laws of said state.

Entire Agreement

This Agreement consists of, in its entirety, Mobilehome Park Conversion Program Agreement
and all attachments hereto, the Utilities’ MHP Application and Liberty Utilities Rule 23. This
Agreement supersedes all other service agreements or understandings, written or oral, between
the Parties related to the subject matter hereof.

Enforceability

If any provision of this Agreement thereof, is to any extent held invalid or unenforceable, the
remainder of this Agreement thereof, other than those provisions which have been held invalid
or unenforceable, shall not be affected and shall continue in full force and effect and shall be
enforceable to the fullest extent permitted by law or in equity.

Force Majeure

Neither Party shall be liable for any delay or failure in the performance of any part of this
Agreement (other than obligations to pay money) due to any event of force majeure or other
cause beyond its reasonable control, including but not limited to, unusually severe weather,
flood, fire, lightning, epidemic, quarantine restriction, war, sabotage, act of a public enemy,
earthquake, insurrection, riot, civil disturbance, strike, work stoppage caused by jurisdictional
and similar disputes, restraint by court order or public authority, or action or non-action by or
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inability to obtain authorization or approval from any governmental authority, or any combination
of these causes (“Force Majeure Event”), which by the exercise of due diligence and foresight
such Party could not reasonably have been expected to avoid and which by the exercise of due
diligence is unable to overcome. It is agreed that upon receipt of notice from the affected Party
about such Force Majeure Event to the other Party within a reasonable time after the cause
relied on, then the obligations of the Party, so far as they are affected by the event of force
majeure, shall be suspended during the continuation of such inability and circumstance and
shall, so far as possible, be remedied with all reasonable dispatch.

Not a Joint Venture

Unless specifically stated in this Agreement to be otherwise, the duties, obligations, and
liabilities of the Parties are intended to be several and not joint or collective. Nothing contained
in this Agreement shall ever be construed to create an association, trust, partnership or joint
venture or to impose a trust or partnership duty, obligation, or liability on or with regard to either
Party. Each Party shall be liable individually and severally for its own obligations under this
Agreement.

Consumer Protection Measures

The MHP residents are intended third party beneficiaries with respect to the protections
contained in this clause, and shall have the sole right to enforce this clause:

The property owner(s) and/or the resident shall not raise the rent of a unit or space because of
the increased value of the unit due solely to infrastructure improvements provided by the
Mobilehome Park (MHP) Utility Conversion Program (MHP Conversion Program or Program).
Allowable factors for rent increase include, but are not limited to, an increase in property taxes,
operation and maintenance costs, and/or amortizing costs of property improvements other than
those made by the MHP Conversion Program. The owner(s) of the MHP shall provide notice of
this protection from rent increases due to participation in the MHP Conversion Program in
writing to each MHP resident within 3 days of transfer of the MHP infrastructure to the utility
following program completion. That notice will include the current contact information for
mobilehome resources, including but not necessarily limited to the Mobilehome Assistance
Center and the Mobilehome Residency Law Protection Program:

Mobilehome Assistance Center (Complaints)

Phone: 1-(800) 952-8356

E-mail: MHAssistance@hcd.ca.gov

Mailing Address: P.O. Box 278690, Sacramento, CA 95827-8690

Mobilehome Residency Law Protection Program (Complaints)
Phone: 1-(800) 952-8356

E-mail: MRLComplaint@hcd.ca.gov

Mailing Address: P.O. Box 278690, Sacramento, CA 95827-8690
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The Parties have executed this Agreement on the dates indicated below, to be effective upon

the later date.

Name of Mobilehome Park

Name of Owner/Operator

Signature

Print Name

Title

Date

(14-0710.v3.01/21 BPDI)
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Liberty Utilities (CalPeco Electric) LLC

Signature

Print Name

Title

Date
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Attachment A
Documents and Declaration

A. Additional Documentation

As described in the Applicability Section of Rule 23 (Section A.1) and Section 1.4 of the
Agreement the MHP Owner/Operator must provide copies of the following documents along
with their Agreement to participate in the Mobilehome Park Conversion Program:

1.

The MHP Owner/Operator must provide a copy of a valid operating license from the
governmental entity with relevant authority; (Required)

If the MHP is operated on leased real property, a copy of the land lease agreement must
be provided. The land lease agreement must supply proof that the lease will continue for a
minimum of 20 years from the time that the MHP Agreement is executed by Liberty
Utilities.

As stated in Section 7.1 of the MHP Application, if the MHP Owner/Operator did not
provide a complete list of MH residents with contact information with their submittal of the
MHP Application, they must do so with the submission of the MHP Agreement. The list
shall consist of a complete list of current residents for each space in the MHP, including
name, address or space number, mailing address if different than physical address of unit,
home phone number, cell phone number, email address, and other contact information.

Please attach copies of the above required documents to this page (Attachment A —
Required Documents) of the Mobilehome Park Conversion Program Agreement

B. Declaration of Non-Condemnation

In accordance with CPUC Decisions (D.) 14-03-021, D. 20-04-004, and subject to the
requirements of Electric Rule 23, all MHPs participating in the MHP Conversion Program must
affirm that the Mobilehome Park is not subject to an enforceable condemnation order or to
pending condemnation proceedings.
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Attachment A
Documents and Declaration

l, , (print name of authorized signatory)
declare under penalty of perjury under the laws of the State of California that | am authorized to
execute this document on behalf of the MHP Owner/Operator and declare that the Mobilehome
Park is not subject to any enforceable condemnation order or to pending condemnation
proceedings.

Name of Mobilehome Park Authorized Signature
Company Name of Owner/Operator Print Name
Date Title
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Attachment B
Contractor Section

MHP Owner/Operator shall select a qualified, licensed contractor to perform “Beyond-the-
Meter” work to MH-Spaces and shall consult and coordinate with Liberty Utilities on such
selection and provide information about the selected contractor below.

Selection of the contactor shall be based on the “most cost-effective option.” Liberty Utilities
reserves the right to review the reasonableness of the bids received by the MHP
Owner/Operator to perform the “Beyond-the-Meter” work. Liberty Utilities and the California
Public Utilities Power Commission encourage consultation and coordination between the Parties
to ensure efficiency and avoid unnecessary (and non-reimbursable) costs.

If Liberty Utilities and the MHP Owner/Operator fail to agree upon the qualifications of the
contractor, the CPUC’s Safety and Enforcement Division (SED) will be consulted to resolve the
dispute.

In all instances, the work performed by the contractor must meet Liberty Utilities’ current

standards as specified in the Utility’s Electric Service Requirement manual and have approval
from applicable governing inspection authority(ies).

Contractors Name:

State Contractor License #:

Contract Person:

Title:

Address:

City: State ZIP:

Day Phone:

Cell Phone:

Fax:

Email Address

Total Estimated Cost to Perform all “Beyond-the-Meter”
work for the MHP (See Attachments C) $
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Attachment B
Contractor Section

Secondary Contractor (if required)

Contractors Name:

State Contractor License #:

Contract Person:

Title:

Address:

City: State ZIP:

Day Phone:

Cell Phone:

Fax:

Email Address

Total Estimated Cost to Perform all “Beyond-the-Meter”
work for the MHP (See Attachments C) $
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Attachment C
Estimated Costs for MHP Project

MHP Owner/Operator:

Project Name:

Address:

In accordance with California Public Utilities Commission (CPUC) Decision (D.) 20-04-004, and subject to
the requirements of Electric Rule 23, Liberty Utilities is offering the Mobilehome Park Conversion Program
to convert existing privately owned master-meter/submeter electric distribution service within a
Mobilehome Park or Manufactured Housing Communities (“MHP”), to direct Liberty Utilities service for
each individual space within MHP.

Utility service to be converted to direct Liberty Utilities service (check one):
Electric Only

The number of MH-Spaces that will be eligible for conversion to direct Liberty Utilities service under the
MHP Program (both “To-the-Meter” and “Beyond-the-Meter”) shall be equal to the number of residential
MH-Space spaces within the MHP and that are designated on the Utilities’ MHP Application. Liberty
Utilities will include with the MHP Program additional reasonable services for common use areas within
the MHP that will be served under commercial rate schedules.

Any service modifications and associated costs beyond what is being provided by the MHP Program will
be the responsibility of the requesting party. These modifications will be handled under Liberty Utilities’
current applicable Tariffs. In addition, “Beyond-the-Meter” costs to serve common use areas are the
responsibility of the MHP Owner/Operator and are not eligible for reimbursements from the MHP
Program. Any additional common use area meters and services that are not provided by the program will
be designed and installed under the guidance of the Service Relocation and Rearrangement section of
Electric Rule 16.

Table 2-1 illustrate the financially responsible party for the “To-the-Meter” and “Beyond-the-Meter”
services under the MHP Program.

C-1
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Table 2-1

Attachment C
Estimated Costs for MHP Project

“To-the-Meter”
Facilities and Equipment installed by
Liberty Utilities
Financially Responsible Party

“Beyond-the-Meter”
Facilities and Equipment installed by

Contractor

Financially Responsible Party

Covered by
MHP
Program

MHP
Owner/
Operator

Requesting
MHP
Resident

Reimbursed
by MHP
Program

MHP
Owner/
Operator

Requesting
MHP
Resident

Service to Individual MH-Spaces

X

X

Service to Common Use Areas

X

Incremental Service
Modifications to the Individual
MH-Spaces > 100 amperes
where the MHP lots are owned
by the resident residing on the
lot.

Service Modifications,
Relocation and Rearrangement
to the MHP Common Use
Areas or MH-Space where the
lots are not owned by the
resident residing on the lot
(leased or rented spaces)

C-2
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Attachment C
Estimated Costs for MHP Project

A. Liberty Utilities’ Estimated “To-the-Meter” Project Costs Not Covered by the Program
(To be completed by Liberty Utilities)'

Costs Not Covered by
the MHP Program

Civil Costs — Includes, but is not limited to,

trenching, backfill, excavation, and surface repair

activities [Project Cost to design and install “To-the-

Meter” Facilities for the MHP] $

Electric System — Includes, but is not limited to,

installation of cables, switches, transformers,

SmartMeters™, conduits and substructures, and

other facilities required to complete the distribution

and service line extensions. [Service upgrades or
rearrangements requested on behalf of the MHP
Owner/Operator not covered by the MHP Program] $

Other — Includes, but is not limited to, easement
estimate, SmartMeter™ network upgrade, and other
cost associated with the project. $

Liberty’s Total Estimated “To-the-Meter” Project
Costs Not Covered by the Program $

' Service Upgrades beyond what is being provided by the program are listed on Attachment C.
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Attachment C
Estimated Costs for MHP Project

B. MHP Owner/Operator’s “Beyond-the-Meter” Project Costs
(To be completed by the MHP Owner/Operator, Attach Contractor’s Job Estimate to
Attachment C.)

Cost Covered by the Costs Not Covered
MHP Program by the MHP
Program?
Civil Costs — Includes, but is not
limited to, trenching, backfill,
excavation, surface repair activities,
and labor. $ $

Electric System — Includes, but is not
limited to, service termination/meter Materials: $ $

pedestal, grounding, customer load-
side wiring, breakers, related
materials and labor. Labor: $ $

Other — Includes, but is not limited to,
permits as provided by contractor. $ $

MHP Owner/Operator’s Total
Estimated “Beyond-the-Meter”
Project Costs $ $

C. Estimated Cost for MHP Service
Conversion Project (A + B) $ $

D. Number of MH-Spaces

E. Average Cost per MH-Space $ $

2 Provided breakdown of charges not covered by the program on Attachment C.
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Attachment D
Costs that the MHP Owner/Operator is Responsible for that is
Not Covered under the MHP Program

MHP Owner/Operator:

Project Name:

Address:

Any service modifications and associated costs beyond what is being provided by the MHP
Program as described in Rule No. 23 and the Mobilehome Park Conversion Program
Agreement will be the responsibility of the requesting party. These modifications will be handled
under Liberty Utilities’ current applicable Tariffs. Request for additional common use area
meters and services that are not provided by the MHP Program, but approved by Liberty
Utilities, will be designed under the guidance of the Liberty Utilities’ Rules for Service Relocation
and Rearrangement. Service modifications and relocations for MHP-Spaces in a non-resident
owned MHP (leased or rented spaces), must be requested by and is the responsibility of the
MHP Owner/Operator.

Service modifications and relocations for MHP-Spaces in a MHP where the lots are not owned
by the resident residing on the lot (leased or rented spaces), must be requested by and is the
responsibility of the MHP Owner/Operator.

The following service modifications have been requested by the MHP Owner and/or the MHP
resident(s) (If Job Estimate includes an itemized breakdown of costs, it may be substituted for
this sheet.)

A. Total Amount Due by MHP Owner/Operator for Service Modification and/or services not
covered by the Program

1. Amount Due from MHP Owner/Operator to Liberty Utilities:

¢ Amount due to Liberty Utilities for “To-the-Meter” work
not covered by the MHP Program. $

e Amount due to Liberty Utilities for “To-the-Meter” Service
Modifications, Relocation and Rearrangement for the
MHP Common Use Areas. $

Total $
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2. Amount Due from MHP Owner/Operator to the Contractor:

¢ Amount due to the Contractor for “Beyond-the-Meter”
Work for common use areas. $

¢ Amount due to the Contractor for “Beyond-the-Meter”
Service Modifications, Relocation and Rearrangement
for the MHP Common Use Areas. $

3. Total amount due from MHP Owner/Operator for service
modifications not covered by the MHP Program. $
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Costs that the MHP Owner/Operator is Responsible for that is

Not Covered under the MHP Program

Itemized Service Modifications or other services not covered by the MHP Program
(Provide extra sheets as necessary). If Job Estimate includes an itemized breakdown of costs, it
may be substituted for this sheet.

“To-the-Meter” Costs Not Covered By the MHP Program

Location Responsible Requested Service Modification Estimated
Party Cost
“Beyond-the-Meter” Costs Not Covered By the MHP Program
Location Responsible Requested Service Modification Estimated
Party Cost

Automated Document — Preliminary Statement Part A
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Costs that the MHP Residents are Responsible for that is Not
Covered under the MHP Program

MHP Owner/Operator:

Project Name:

Address:

Request for service modification may be made by the owner of the mobilehome/manufactured
housing unit directly to the Utilities, where the MHP lots are owned by the resident residing on
the lot and as permitted by the MHP’s Rules and Regulations. These modifications, and
associated costs, would be the responsibility of the requesting MH resident and will be handled
under Liberty Utilities current applicable Tariffs. All other requests for service entrance
relocations, rearrangements and upgrades not covered by the MHP Program must be made by
the MHP Owner/Operator and documented in Attachment D.

The MHP Owner/Operator is responsible to collect any and all fees associated with service
modifications that were requested on behalf of the MHP residents and forward those payments
to Liberty Utilities with this Agreement.

The MHP Owner/Operator is responsible to collect any and all fees associated with service
modifications that were requested on behalf of the MH residents where the MHP lots are owned
by the resident and forward those payments to Liberty Utilities with this Agreement

A. Total Amount Due by MH Residents where the MHP lots are owned by the resident for
Service Modification and/or services not covered by the MHP Program

1. Amount Due from MHP Residents to Liberty Utilities:

¢ Amount due to Liberty Utilities for “To-the-Meter” work not
covered by the MHP Program. $

2. Amount Due from MHP Residents to the Contractor:

¢ Amount due to the Contractor for “Beyond-the-Meter”
Service Modifications, Relocation and Rearrangement
for the MHP Residents. $

3. Total Owned by MHP Residents for the MHP Program. $
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Itemized Service Modifications or other services not covered by the MHP Program
(Provide extra sheets as necessary). If Job Estimate includes an itemized breakdown of costs, it

may be substituted for this sheet.

“To-the-Meter” Costs Not Covered By the MHP Program

Requested Service Modification Estimated

Location Responsible
Cost

Party

“Beyond-the-Meter” Costs Not Covered By the MHP Program

Location Responsible Requested Service Modification Estimated
Party Cost
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